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SCHEDULE OF ITEMSError! Not a valid link. 

No. MC 
Road 

and BR. 
Spec. 

ITEM DESCRIPTION UNIT QUANTITY Unit Price  Bid Amount 

   Roadway     
1   513 Mobilization LS 1     
2   517 Construction Surveying LS 1     
3   301 Clearing and Grubbing LS 1     
4   315,SP Asph. Conc. 2” Mill and Overlay SY 310     
5   315, SP Asph. Conc. TY. SM-9.5D TN 340     
6   315, SP Asph. Conc. TY. BM-25.0A TN 585     
7   310 Asphalt Tack GAL 406     
8   308 Aggr. Base TY. 1, No 21B TN 1780     
9   502 Std. Comb. Curb & Gutter CG-6 LF 2800     

10   502 Rad. Comb. Curb & Gutter CG-6 LF 85     
11   502 Entr. Gutter CG-9D – Modified SY 130     
12   504, SP Hydr. Cem. Conc. Sidewalk 4” SY 45     
13   316 6” Concrete Driveway Replacement SY 455     
14   502 Removal of Sidewalk and Entrance SY 500     
15   502 Removal of Comb. Curb & Gutter LF 3015     
16   508, SP Demolition of Pavement (Combination) SY 4258     
17   602 Topsoil, 2” Depth AC 0.3     
18   603 Seed LBS 65     
19   603 10-10-10 Fertilizer TN 0.2     
20   603 Lime TN 0.6     
21   

 
Inlet Protection EA 11     

22  601 Tree Removal EA 3   
23   511 Allaying Dust HR 100     

   MOT     
24   512 Construction Signs EA 108     
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25   512 Aggregate VDOT 21B TN 300     
26   512 Group 2 Channelizing Devices DAY 80     
27   512 Portable Changeable Message Sign HR 640     
28   512 Flagger Service HR 640     

   STORM SEWER     
29  510, SP Remove Existing Storm Structures EA 13   
30   510, SP Remove Existing Storm Pipe & Backfill Trench LF 1006     
31  302 Storm Sewer Pipe 12” LF 29   
32   302 Storm Sewer Pipe 15” LF 149     
33  302 Storm Sewer Pipe 18” LF 244   
34   302 Storm Sewer Pipe 24” LF 41     
35   302 Storm Sewer Pipe 30” LF 455     
36   302 Storm Sewer Pipe 36” LF 307     
37   302 Storm Sewer Pipe 42” LF 318     
38  302 Storm Sewer Pipe 49” x 29” LF 36   
39  302 Storm Sewer pipe 53” x 34” LF 71   
40   302 Drop Inlet, DI-1 EA 1     
41   302 Drop Inlet, DI-2A EA 3     
42   302 Drop Inlet DI-3A EA 1     
43   302 Drop Inlet DI-3C, L=6’ EA 1     
44  302 Drop Inlet DI-4A EA 2   
45  302 Drop Inlet, DI-4C, L=8’ EA 3   
46  302 Drop Inlet, DI-7 EA 1   
47  302 48” Manhole LF 6   
48   302 72” Manhole LF 14     
49  302 84” Manhole LF 9   
50   302 Junction Box, JB-1 EA 1     
51  302 Standard Endwall for Pipe Culverts CY 0.8   
52  302 Flared End Section EA 1   
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53   302 Manhole Frame and Cover EA 6     
54   302 Minor Structure Excavation CY 715     

   WATER     
55   520, SP  8” C-900 PVC water main LF 960     
56   520, SP 6” C-900 PVC water main LF 40     
57   520, SP Adjust Water Main for Sewer Installation LS 1     
58   520, SP Maintain Water Service During Construction LS 1     
59   520, SP 8” Gate Valve with Valve Box EA 5     
60   520, SP Meter Box and Setting EA 2     
61   520, SP Water Service Line (2” Dia. And Smaller)  LF 470     
62   520, SP Remove Existing Waterline & Backfill Trench LF 950     
63   520, SP Remove and Replace Existing Fire Hydrant EA 2     
64   520, SP Fire Hydrant Assembly  EA 3     

   SANITARY SEWER     
65   520, SP 8” SDR-35 Sanitary Sewer LF 781     
66  520, SP 8” DIP Sanitary Sewer LF 77   
67   520, SP Sanitary Sewer Cleanout EA 23     
68   520, SP Sanitary Sewer Lateral LF 575     
69   520, SP 48” Manhole LF 37     
70   520, SP Manhole Frame and Cover EA 5     
71   520, SP Remove Existing Sanitary Sewer LF 781     
72   520, SP Manhole Reconstruction EA 1     
73   520, SP Remove Manhole EA 3     
74   520, SP Maintain Gravity Sewer Service During Construction LS 1     

   
 TOTAL BID   

Error! Not a valid link.
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GENERAL REQUIREMENTS 
The Supplemental Specifications (SSs), Special Provisions (SPs) and/or Special Provision Copied Notes 
(SPCNs) contained in this contract document assembly titled “Separate-Cover Contract Documents” are 
a binding part of the contract document assembly titled “Bruce Avenue Drainage Improvements,”  
which it accompanies, and each SS, SP, and SPCN carries the same status in the Contract as that stated in 
Section 105.12 of the Virginia Department of Transportation’s Road and Bridge Specifications. 

GENERAL PROJECT REQUIREMENTS, SPECIAL PROVISIONS AND SUPPLEMENTAL 
SPECIFICATIONS 

This project shall be constructed in accordance with the following:  

• Virginia Department of Transportation (VDOT) Road and Bridge Specifications, dated 2007 

• Road and Bridge Standards, dated 2008;  

• Virginia Work Area Protection Manual, dated May  1, 2005;  

• VDOT Supplemental Specifications, Special Provisions and Special Provision Copied Notes as 
modified by the City of Colonial Heights, Virginia and unique specifications or special provisions 
incorporated by the City of Colonial Heights, Virginia. 

COMPLETION TIME LIMIT 

The Contract Time Limit on this Project is as follows: 

1. All Work to be completed before August 1, 2016. 

OPERATIONS BY CITY FORCES 

The Contractor is advised that City Forces may furnish materials for and perform certain items of work, 
indicated on the plans to be performed by City Forces, throughout the life of this contract.  The City will 
perform its operations in such a manner as to minimize interference with the Contractor's operations, 
and the Contractor shall coordinate his activities with the City in order to prevent unnecessary 
interference. 

PROJECT COMMUNICATION AND DECISION MAKING 

I. DESCRIPTION 

The intent of this provision is to establish procedures, processes and guidelines for making decisions and 
managing communications regarding work under contract on construction and maintenance projects.  
The information contained herein is not meant to be all inclusive but to serve as a minimal general 
framework for promoting efficient and effective communication and decision making at both the project 
and, if needed, executive administrative level.  It is also not meant to override the decision-making 
processes or timeframes of specific contract requirements. 
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II. DEFINITIONS 

For the purposes of this provision, the following terms will apply and be defined as follows: 

Submittals – Documents required by the contract that the Contractor must submit for the Department’s 
review, acceptance or approval. These may include shop drawings, working drawings, material test 
reports, material certifications, project progress schedules, and schedule updates.  The Contractor shall 
produce submittals as early as practicable when required by the contract so as not to delay review and 
determination of action. 

Confirmation of verbal instructions (COVI) - Contractor requested written confirmation of agreements 
and instructions developed in negotiations with the Department concerning the Work under contract.  
Agreements must be able to be quantified using existing contract procedures and will, in the vast 
majority of cases, not impact contract time and cost.  When time and/or cost are impacted, they must 
be clearly spelled out in the COVI. 

Requests for information (RFI) – Requests generated by either the Contractor or the Department that 
the other party supplies information to better understand or clarify a certain aspect of the Work. 

Requests for owner action (ROA) – Requests when the Contractor asks that the Department take 
certain action(s) the Contractor feels is required for proper completion of a portion of the Work or 
project completion.  

Contract change requests (CCR) - Request where the Contractor asks the Department to make an 
equitable adjustment to the contract because of excusable and/or compensable events, instructions 
that have or have not been given or other work requiring time and/or cost beyond that specified or 
envisioned within the original contract.  

Requests for contractor action (RCA) – Request generated by the Department where the Department 
asks the Contractor to take certain action that is in the best interests of the project and/or is required 
for proper completion of a portion of the Work or for project completion. 

Contract change directives (CCD) – Directive by the Department which instructs the Contractor to 
perform work beyond that specified or envisioned in the original contract and which may specify 
instructions, time, and cost(s) to make an equitable adjustment to the original contract. 

Responsible Person – The individual in the normal or escalated resolution process, for either the 
Contractor or the Department, having the direct authority, responsibility and accountability to formulate 
and respond to each category of information request. 

III. PROCESS FOR DECISION MAKING 

Project teams composed of responsible individuals directly involved in the administration, prosecution, 
and inspection of the Work from the Contractor and the Department shall define and agree upon the 
field decision-making process during the pre-construction conference.  This information relative to the 
process should be written down and distributed to all parties of the process once it is established.  
Where there are responsibility, authority or personnel changes associated with this process such 
changes shall be distributed to all affected parties as quickly as practicable after they are effective so as 
not to delay or impede this process. 

The process for making field decisions with respect to the Work detailed in the contract basically 
requires the following steps: 
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1. The Contractor and the Engineer agree on the decision-making process, the identity, authority 
and accountability of the individuals involved and on the cycle times for response for each 
category of decision. 

2. The party requiring the information generates the appropriate request documents, and calls for 
a decision from the individual who is accountable for the particular facet of the Work under 
consideration within the agreed period. 

3. The responding party has an internal decision-making process that supports the individual who 
is accountable and provides the information required within the agreed period for each 
category of request. 

4. The party receiving the decision has an internal process for accepting the decision or referring it 
for further action within an agreed period of time. 

The process also requires that clear and well-understood mechanisms be in place to log and track 
requests, document the age and status of outstanding requests and actions to be taken on requests that 
have not been answered within the agreed period. 

Both the Department and the Contractor shall agree on the following: 

● The documentation and perhaps format to be developed for each category of information 
requested, 

● The name (as opposed to organizational position) of all individuals with the responsibility, 
authority and accountability to formulate and respond to each category of information 
requested.  The City Engineer (CE) or Chief Executive Officer (CEO) of the Contractor may 
delegate the responsibility and authority for formulating and responding to requests, however, 
the accountability for meeting the established response time(s) remains with the CE and CEO.   

● The cycle times for each stage in the decision-making process, 

● The performance measures to be used to manage the process, 

● The action to be taken if cycle times are not achieved and information is not provided in a 
timely manner. 

The following general guideline and timeframe matrix will apply to the various requests for action.  
Again, please note these guidelines are general in scope and may not apply to specific contract 
timeframes for response identified within the requirements of the Contract documents.  In such cases, 
specific contract requirements for information shall apply.
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PROCESS GUIDELINES FOR REQUESTS GENERATED BY THE CONTRACTOR 

Process Situation 
Normal resolution process Established process Final  

resolution By Within (calendar days) By Within 

Submittal 

Where the Contractor requests the 
Department’s review, acceptance or 
approval of shop drawings, materials data, 
test reports, project progress schedules, or 
other submittals required by standard 
Specifications or other contract language. 

Department’s 
Designated 
Project 
Manager 

Acknowledge: 3 days1 

Accept or Return: 14 days 

Final Determination/ Approve: 
30 days or as outlined in 
contract documents. 

CE or their 
designee* 7 days Submit ROA or CCR 

Confirmation of 
Verbal 
Instruction 
(COVI) 

Resolving routine field issues, within the 
framework of the Contract, in negotiation 
with Owner field personnel. 

Department’s 
Appropriate 
field personnel 

Confirmation:  1 day2 
Submit 
RFI, ROA 
or CCR 

7 days (See process for 
RFI, ROA, or CCR) 

Request for 
Information 
(RFI) 

Requests the Department to supply 
information to better understand or clarify 
a certain aspect of the work. 

Department’s 
Designated 
Project 
Manager 

Action:  14 days (or 
appropriate Action Plan) 

CE or their 
designee* 7 days Submit ROA or CCR 

Request for 
Owner Action 
(ROA) 

Requests that the Department take certain 
action the Contractor feels is required for 
proper completion of a portion of the 
Work or project completion. 

Department’s 
Designated 
Project 
Manager 

Acknowledge: 3 days1 

Accept : 14 days (or 
appropriate Action Plan) 

CE or their 
designee* 7 days 

Submit 

CCR 

Contract 
Change 
Request (CCR) 

Requests the Department to make an 
equitable adjustment to the contract 
because of excusable and/or compensable 
events, instructions that have or have not 
been given or other work requiring time 
and/or cost beyond that specified or 
envisioned within the original contract. 

Department’s 
Designated 
Project 
Manager 

Acknowledge: 3 days1 

Action : 30 days (45 days if 
federal oversight project) 

CE or their 
designee* 7 days 

Established dispute 
resolution and 
claims process 

1 Process initiated on the last business day of a week shall be acknowledged before 5 p m on next City business day. 

2 The absence of a written confirmation from the Owner to a Contractor’s written request for confirmation of a verbal instruction shall constitute confirmation 
of the verbal instruction.
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PROCESS GUIDELINES FOR REQUESTS GENERATED BY THE OWNER 

Process Situation 
Normal resolution process Established process Final  

resolution By Within (calendar days) By Within 

1.  RFI 
Requests the Contractor to supply 
information to better understand or 
clarify a certain aspect of the work.  (RFI) 

Contractor’s 
Project 
Superintendent 

Action:14  days (or 
appropriate written Action 
Plan) 

Contractor’s 
Project 
Manager 

7 days Submit RCA or CCD 

2.  RCA 

Requesting the Contractor take certain 
action(s) that is in the best interests of 
the project and/or is required for proper 
completion of a portion of the work or 
for project completion.  (RCA) 

Contractor’s 
Project 
Superintendent 

Response or Action to safety 
and environmental issues;  1 
day 

Otherwise acknowledge:  3 
days 1 

Action:  14 days (or 
appropriate Action Plan)  

Contractor’s 
Project 
Manager 

7 days Submit CCD 

3.  CCD 

Instructs the Contractor to perform work 
beyond that specified or envisioned in 
the original contract and undertakes 
action(s) to make an equitable 
adjustment to the contract.  (CCD) 

Contractor’s 
Project 
Superintendent 

Acknowledge:  3 days 1 

Action:  30 days 
CEO or their 
designee** 7 days 

Established dispute 
resolution and termination 
process 

 1 Process initiated on the last business day of a week shall be acknowledged before 5 p m on next project business day. 
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Division I—GENERAL PROVISIONS 
Comply with Division I of the Road and Bridge Specifications as follows: 

SECTION 101—DEFINITIONS OF ABBREVIATIONS, ACRONYMS, AND TERMS 

Section 101 of the Road and Bridge Specifications is amended as follows: 

101.0—Terms 

Modify and/or add the items as follows: 

Board, Commonwealth Transportation.  This term shall be interpreted as the Council of the City of 
Colonial Heights, Virginia. 

Commissioner.  This term shall be interpreted as the City Manager of the City of Colonial Heights, 
Virginia. 

Commonwealth.  Unless otherwise noted, this term shall be interpreted as the City of Colonial Heights, 
Virginia. 

Contract.  Replace “Department” with “City of Colonial Heights.” 

Contractor.  Replace “Department” with “City of Colonial Heights.” 

Department.  Unless otherwise specified, this term shall be interpreted as the Department of Public 
Works of the City of Colonial Heights or the Virginia Department of Transportation as the context 
indicates. 

Engineer.  This term including, but not limited to “Chief Engineer”, “Area Construction Engineer”, etc. 
shall be interpreted as the City Engineer for the City of Colonial Heights, Virginia. 

Engineer, Contract.  Unless otherwise specified, this term shall be interpreted as the City Purchasing 
Agent for the City of Colonial Heights, Virginia. 

Execution date.  Replace “Chief Engineer” with “City Manager or City Purchasing Agent.” 

Laboratory. For this term, “Department” shall be interpreted as the Virginia Department of 
Transportation. 

Liquidated damages.  For this term, “Department” shall be interpreted as the City of Colonial Heights. 

Project Manager.  The Engineer's representative who directly supervises the engineering and 

administration of a Contract. 

Proposal.  For this term, “Department” shall be interpreted as the City of Colonial Heights. 

Road and Bridge Specifications.  Replace “Commonwealth Transportation Board or the Commonwealth 
Transportation Commissioner” with “City Manager or the City Purchasing Agent.” 

Standard drawings.  For this term, “Department” shall be interpreted as the Virginia Department of 
Transportation and the “Road and Bridge Standards” shall be interpreted as the Virginia Department of 
Transportation Road and Bridge Standards as modified by the Department of Public Works of the City of 
Colonial heights, Virginia. 

Vouchered.  Replace “State Comptroller” with “Finance Department of the City of Colonial Heights.” 
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SECTION 102—BIDDING REQUIREMENTS AND CONDITIONS 

Section 102 of the Road and Bridge Specifications is amended as follows: 

102.02—Content of Proposal 

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

102.04—Examination of Site of Work and Proposal 

(a)  Subsurface Data  

Replace the first sentence with the following: 

No geotechnical report/information is available for review. 

(c)  Notice of Alleged Ambiguities 

Delete the first paragraph and replace with the following: 

In the event a word, phrase, clause, or other portion of the plans, specifications, or 
other contract documents is alleged to be ambiguous, the Bidder shall submit to the City 
Purchasing Agent a written notice of same at least 7 days prior to the date of receipt of 
bids, and request an interpretation thereof. 

102.05—Preparation of Bid 

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

(a)  General 

In the first sentence of the third paragraph, replace “electronic” with “printed.”  In the 
last sentence, replace “digital” with “ink.”  Delete the sixth paragraph.  

c)  Debarred Suppliers  

Insert “VDOT” before “Form C-48.” 

(e)  Acknowledgement of Receipt of Revisions 

In the first sentence, delete “electronic.” 

f)  Signing the Bid  

In the first sentence, replace “digital” with “written.” 

102.07—Proposal Guaranty 

For the purposes of this section, “Department” shall be interpreted as the “City Purchasing Agent.” 

In the first sentence, replace “$250,000” with “$50,000” and replace “Treasurer of” with “Colonial 
Heights.” 

102.08—Disqualification of Bidders 

(g)  Replace “Department” with “City Purchasing Agent.” 

(j)  Replace “Department” with “City Purchasing Agent.” 
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102.09—Submission of Bid 

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

Delete the last sentence of the first paragraph. 

102.10—Withdrawal of Bid 

(a)  Standard Withdrawal: 

In the first sentence, delete “as allowed by the electronic bidding system” 

(b)  Conditional Withdrawal: 

Replace “completing the portion of the electronic bid for the conditional withdrawal of 
bids” with “by notifying the City Purchasing Agent.” 

102.11—eVA Business-To-Government Vendor Registration 

Delete this subsection. 

102.12—Public Opening of Bids 

Delete this subsection. 

SECTION 103—AWARD AND EXECUTION OF CONTRACTS 

Section 103 of the Road and Bridge Specifications is amended as follows: 

103.01—Consideration of Bids 

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

103.05—Requirements of Contract Bond 

In the first sentence of the first and second paragraphs, replace “$250,000” with “$50,000.” 

103.06—Contract Documents  

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

(e) Progress Schedule: Delete this list item. 

103.07—Failure to Furnish Bonds or Certificate of Insurance  

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

103.08—Contract Audit 

In this section, “Department” shall be interpreted as “City Purchasing Agent.” 

103.09—Execution of Contract 

In the first sentence, replace “Department” with “City Purchasing Agent.” 
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130.10—Project Site Restriction  

Add this subsection at the end of this section. 

Until the Department sends the Contractor written Notice to Proceed with the Work, and the Contractor 
has filed the public works bonds and insurance required, the Contractor shall not go onto the site of the 
Project on which the Work is to be done, nor move Materials, Equipment, or workers onto that site. 

SECTION 105—CONTROL OF WORK 

Section 105 of the Road and Bridge Specifications is amended as follows: 

105.01—Notice to Proceed 

Replace this subsection with the following: 

The Department will issue Notice to Proceed within seven (7) Calendar Days after the Contract is 
executed.  Contract Time will commence on the date of the Notice to Proceed.   

In no case shall any work begin before the City executes the Contract.  The Contractor shall notify the 
Engineer at least 48 hours prior to the date on which he plans to begin onsite work. 

The Department will contact the Contractor after award of the Contract to arrange a pre-construction 
conference. 

105.03—Authorities of Project Personnel 

(a)  Authority of Engineer 

Add the following at the beginning of this list item: 

The Engineer has full authority over the Work and its suspension. The Contractor shall 
perform all Work to the complete satisfaction of the Engineer. The Engineer’s 
determination shall be final on all matters involving performance of the Contract.  Work 
performed under the Contract will not be considered complete until it has passed Final 
Inspection by the Engineer and has been accepted by the City. 

The Engineer may designate a Project Manager as its representative on the Project with 
authority to enforce the provisions of the Contract.  When the Engineer has designated 
a Project Manager, the Contractor should direct all requests for clarification or 
interpretation of the Contract, in writing, to the Project Manager.  The Project Manager 
will respond in accordance with the process guidelines in PROJECT COMMUNICAITON 
AND DECISION MAKING.  Contract clarification or interpretation obtained from persons 
other than the Project Manager will not be binding on the Agency.  The Project Manager 
shall have the authority to appoint other personnel as required to assist in the 
administration of the Contract. 

105.06—Subcontracting 

Replace the first paragraph with the following: 

No portion of the Contract shall be subcontracted or otherwise disposed of without the written consent 
of the Engineer.  The Contractor shall notify the Engineer of the name of the firms to whom the work 
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will be subcontracted, and the amount and items of work involved.  Such notification shall be submitted 
at the Preconstruction Conference. 

105.07—Cooperation of Contractor 

Add the following at the end of this subsection: 

The Contractor shall appoint a single designated representative, the Superintendant, responsible for the 
Project described in writing. 

The Contractor’s failure to provide the superintendence required by these provisions constitutes a 
material breach of the Contract, and the Engineer may impose any remedies available under the 
Contract, including but not limited to Contract termination or suspension of Contract performance. 

105.10—Plans and Working Drawings 

(a)  General 

In the last sentence of the first paragraph, “State Contract Engineer” shall be interpreted 
as the appropriate VDOT official. 

(b)  Plans 

Delete the first paragraph including the embedded table. 

105.14—Maintenance during Construction 

Add the following at the beginning of this subsection: 

The Contractor's responsibilities for maintenance during construction begin on the day any onsite work 
begins within the limits of the Project. 

(a)  Detours 

In the third sentence of this list item, replace “state” with “city.”  Delete the fourth 
sentence. 

(e)  Connections and Entrances: 

Add the following:  

Stabilization and surfacing materials for connections and entrances shall be paid for at 
the contract unit price. 

Add the following at the end of this subsection: 

(m) Trenches 

The Contractor shall completely backfill trenches before the end of the work shift.  
When, in the opinion of the Engineer, pipe backfill cannot be reasonably achieved by the 
end of a work shift and the placement of temporary plating is impractical or infeasible, 
the contractor shall provide additional temporary traffic control measures, including 
flagging required by the Engineer at the Contractor’s expense. 

When performing trench excavation or other excavation across or adjacent to a travel 
lane on a roadway, the Contractor shall backfill the excavation, install surfacing, and 
open the roadway to traffic by the end of each work shift.  In addition, the Contractor 
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shall install a "BUMP" (W8-1-36) sign approximately 100 feet before the backfilled area 
and a "ROUGH ROAD" (W8-8-36) sign approximately 200 feet ahead of the "BUMP" sign.  
If this requirement is not met, the Contractor shall maintain all necessary lane or 
shoulder closures and provide additional traffic control devices, including flagging, at no 
additional cost to the City.  Temporary steel plating to reopen the roadway shall not be 
used if the pre-construction speed exceeds 35 MPH. 

105.15—Removing and Disposing of Structures and Obstructions 

(b)  Mailboxes and Newspaper Boxes  

Delete this subsection and replace with the following:   

When removal of existing mailboxes and newspaper boxes is made necessary by 
construction operations, the Contractor shall place them in temporary locations so that 
access to them will not be impaired.  Prior to final acceptance, boxes shall be placed in 
their permanent locations as designated by the Engineer and left in as good condition as 
when found. Boxes or their supports that are damaged through negligence on the part 
of the Contractor shall be replaced at his expense.  The cost of removing and resetting 
existing boxes shall be included in other pay items of the Contract.  New mailboxes 
designated in the plans shall be paid for in accordance with the provisions of Section 
521 of the Specifications. 

SECTION 106—CONTROL OF MATERIAL 

Section 106 of the Road and Bridge Specifications is amended as follows: 

106.01—Source of Supply and Quality Requirements 

In the first paragraph, replace the third sentence with the following: 

Not later than seven (7) days before the date of the Preconstruction Conference, the Contractor shall 
submit a statement of the known origin, composition and manufacture of all materials to be used in the 
work, including optional or alternate items. 

In the last sentence of the first paragraph, delete “electronically” and insert “VDOT” before “Form C-24.”  

106.02—Material Delivery 

Delete the first sentence of this subsection. 

SECTION 107—LEGAL RESPONSIBLILITIES 

Section 107 of the Road and Bridge Specifications is amended as follows: 

107.13—Labor and Wages 

In the first sentence of this list item, insert “VDOT” before “C-28.” 

107.14—Equal Employment Opportunity 

In list item (g), insert “VDOT” before “Form C-57.” 
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107.16—Environmental Stipulations 

(b)  Pollution: 

 3.  Noise 

In the first paragraph, replace “80 decibels” with “75 decibels.”  In the third 
paragraph, replace “6 A.M.” with “7 A.M.” 

(e)  Storm Water Pollution Prevention Plan 

Replace this list item with the following: 

STORM WATER POLLUTION PREVENTION PLAN 

INTRODUCTION 

The Storm Water Pollution Prevention Plan (SWPPP) is comprised of, but not limited to, 
the Erosion and Sediment Control (ESC) Plan, the Stormwater Management (SWM) Plan 
and related Specifications and Standards contained within all contract documents and 
shall be required for all land-disturbing activities that disturb 10,000 square feet or 
greater, or 2,500 square feet (930 square meters or greater, or 232 square meters) or 
greater in Tidewater, Virginia.  For the purposes of identifying the affected regions 
assigned to this designation and the requirements therein Tidewater, Virginia is defined 
as the Counties of Accomack, Arlington, Caroline, Charles City, Chesterfield, Essex, 
Fairfax, Gloucester, Hanover, Henrico, Isle of Wight, James City, King George, King and 
Queen, King William, Lancaster, Mathews, Middlesex, New Kent, Northampton, 
Northumberland, Prince George, Prince William, Richmond, Spotsylvania, Stafford, 
Surry, Westmoreland and York and the Cities of Alexandria, Chesapeake, Colonial 
Heights, Fairfax, Falls Church, Fredericksburg, Hampton, Hopewell, Newport News, 
Norfolk, Petersburg, Poquoson, Portsmouth, Richmond, Suffolk, Virginia Beach and 
Williamsburg. 

For land-disturbing activities that disturb 1 acre or greater, or 2500 square feet or 
greater (.4 hectare or greater, or 232 square meters or greater) in an area designated as 
a Chesapeake Bay Preservation Area, coverage under the Department of Conservation 
and Recreation’s Virginia Stormwater Management Program (VSMP) General 
Construction Permit DCR-01 is required. Where applicable, the Department will apply 
for and retain coverage under this permit for the land disturbing activity. The 
requirements of this permit will be satisfied by the Contractor’s compliance with the 
project’s SWPPP terms and conditions. 

The Engineer shall ensure that the SWPPP is kept on the project site at all times and 
shall be available for review upon request. 

The Contractor shall be responsible for reading, understanding, and complying with the 
terms and conditions of the DCR-01 General Permit and the project’s SWPPP as follows: 

I. Project Implementation Responsibilities 

The Contractor shall be responsible for the installation, maintenance, inspection, and 
ensuring the functionality of all erosion and sediment control measures on a daily basis 
and all other stormwater and pollutant runoff control measures identified within or 
referenced within the plans, Specifications, permits, and other contract documents.  
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The Contractor shall take all reasonable steps to prevent or minimize any stormwater or 
non-stormwater discharge that will have a reasonable likelihood of adversely affecting 
human health or public and/or private properties. 

II. Certification Requirements 

In addition to satisfying the personnel certification requirements contained in Section 
107.16(a) of the Specifications the Contractor shall certify his activities by completing, 
signing, and submitting Form C-45 VDOT SWPPP Contractor and Subcontractor 
Certification Statement to the Engineer at least 7 days prior to commencing any project 
related land-disturbing activities, both on-site and off-site. 

III. Off Site (Outside the Construction Limits) Requirements 

The Contractor shall develop erosion and sediment control plan(s) and stormwater 
pollution prevention plan(s) for submission and acceptance by the Engineer prior to 
usage of any support facilities, off-site borrow and disposal areas, construction materials 
or equipment storage areas, and any other areas that may generate a stormwater or 
non-stormwater discharge directly related to the construction process.  Such plans, 
upon acceptance, shall become a part of and subject to the overall project plan, the 
VSMP General Construction Permit, and all other contract requirements.  

IV. Reporting Procedures 

A. Inspection Requirements 

The Contractor shall be responsible for conducting inspections in accordance with the 
requirements of Section 107.16(a) of the Specifications.  The Contractor shall document 
such inspections by completion of Form C-107 (a) and (b), Construction Runoff Control 
Inspection Form and Continuation Sheet, in strict accordance with the directions 
contained within the form. 

B. Unauthorized Discharge Requirements 

The Contractor shall not discharge into state waters sewage, industrial wastes, other 
wastes or any noxious or deleterious substances nor shall otherwise alter the physical, 
chemical, or biological properties of such waters that render such waters detrimental for 
or to domestic use, industrial consumption, recreational or other public uses. 

(1) Notification of non-compliant discharges 

The Contractor shall immediately notify the Engineer upon the discovery of or potential 
of any unauthorized, unusual, extraordinary, or non-compliant discharge from the land 
disturbing activity. Where immediate notification is not possible, such notification shall 
be not later than 24 hours after said discovery. 

(2) Detailed report requirements for non-compliant discharges 

The Contractor shall submit to the Engineer within 5 days of the discovery of the any 
actual or potential non-compliant discharge a written report describing details of the 
discharge to include its volume, location, cause, and any apparent or potential effects on 
private and/or public properties and state waters or endangerment to public health, as 
well as steps being taken to eliminate the discharge.  A completed Form C-107 (a) and 
(b) shall be used for such reports. 
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V. Plans, Changes, Deficiencies and Revisions 

A. Contractor SWPPP 

The Contractor shall develop and provide a SWPPP that documents the location and 
description of potential pollutant sources such as vehicle fueling areas, storage areas for 
fertilizers or chemicals, sanitary waste facilities, construction and waste material storage 
areas, etc. prior to any such pollutant sources being established on the project site. Such 
plans and documentation shall include a description of the controls to reduce, prevent 
and control pollutants from these sources including spill prevention and response. The 
Contractor shall submit such plans and documentation as specified herein to the 
Engineer and, upon review and approval, they shall immediately become a component 
of the project’s SWPPP and subject to all corresponding requirements contained therein. 

B. Changes and Deficiencies 

The Contractor shall report to the Engineer when any planned physical alterations or 
additions are made to the land disturbing activity or deficiencies in the project plans or 
contract documents are discovered that could significantly change the nature or 
increase the quantity of the pollutants discharged from the land disturbing activity to 
surface waters.  

C. Revisions to the SWPPP 

Where site conditions or construction sequencing or scheduling necessitates revisions or 
modifications to the erosion and sediment control plan or other any other component 
of the SWPPP for the land disturbing activity, such revisions or modifications shall be 
approved by the Engineer and shall be documented by the Contractor on a designated 
plan set (Record Set). Such plans shall be kept on the project site at all times and shall be 
available for review upon request.
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C-45 

CITY OF COLONIAL HEIGHTS 

Stormwater Pollution Prevention Plan (SWPPP) 

Contractor and Subcontractor Certification Statement 

Order No.:     Project Number:  

Route:      Contract ID. #: 

I certify under penalty of law that I understand the terms and conditions of the project contract, 
plans, permits, specifications and standards related to the erosion and sediment control, 
stormwater management and stormwater pollution prevention plan requirements for the affected 
activities associated with this project, the Virginia Stormwater Management Program (VSMP), and 
the General Construction Permit (DCR01), if applicable to this project, issued by the Virginia 
Department of Conservation and Recreation.  The VSMP Permit authorizes the storm water 
discharges associated with the construction activities from the project site identified and described 
in the bid documents and subsequent contract including any off-site support activities required for 
the complete fulfillment of the work therein. 

Signature:  

Name:  

Title:  

Contracting Firm:  

Address:  

Phone Number:  

Address/Description of Site:  

(Include off-site areas)  

Certified on this date:  

 

(Note: This form must be returned with performance and payment bonds) 
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107.21—Size and Weight Limitations  

Add the following at the end of this subsection: 

(d)  Construction  

Loading of Structures: In the construction, reconstruction, widening, or repair of bridge, 
culvert, retaining wall and other similar type structures including approaches, the 
Contractor shall consider construction loads during the planning and prosecution of the 
work.  If the loading capacity of these type structure(s) is not shown in the contract 
documents, the Contractor is responsible for contacting Engineer to obtain the loading 
capacity information.  Construction loads include but are not limited to the weight of 
cranes, trucks, other heavy construction or material delivery equipment, as well as the 
delivery or storage of materials placed on or adjacent to the structure or parts thereof 
during the various stages (phases) of the work in accordance with the Contractor’s 
proposed work plan.  The Contractor shall consider the effect(s) of construction loads on 
the loading capacity of these type structure(s) in his sequencing of the work and 
operations, including phase construction.  At the Engineer’s request the Contractor shall 
be prepared to discuss or review his proposed operations with the Engineer with regard 
to construction loads to demonstrate he has taken such into consideration in the 
planning and execution of the work. 

SECTION 108—PROSECUTION AND PROGRESS OF WORK 

Section 108 of the Road and Bridge Specifications is amended as follows: 

108.01—Prosecution of Work  

Delete the first paragraph and replace with the following: 

The Contractor shall not commence the Work until the Engineer issues Notice to Proceed. 

108.02—Limitation of Operations 

(a)  General 

Add the following after the first paragraph: 

The Contractor shall provide the Project Manager and residents, businesses and other 
occupants of property abutting public streets or alleys with written notice at least one 
(1) week notice in advance of commencing any work that would prevent ingress and 
egress by motorists, pedestrians, or service vehicles. 

The Contractor shall adjust construction operations to coordinate the adjustment, 
relocation and/or support of pole lines, underground lines, vaults, and other equipment 
with utility owners and operators as required by the Engineer. 

Contractor shall contact Allied Waste Co. and Tidewater Fiber Co. to coordinate 
operations with collection services on Wednesday and Friday of each week, respectively 
to avoid disruption and inconvenience to the maximum extent possible. 
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(b) Holidays 

Delete the paragraph and substitute the following: 

Except as is necessary to maintain traffic, work shall not be performed from 7 PM 
Fridays through 7 AM Mondays or the following holidays without the permission of the 
Engineer: January 1, Good Friday, Easter, Memorial Day, July 4, Labor Day, Veteran’s 
Day, Thanksgiving Day, Day after Thanksgiving, Day before Christmas and Christmas Day. 

Add the following list item at the end of this subsection: 

(c)  On-Site Work 

The Contractor shall not begin on-site work until the Contractor has:    

• Received Notice to Proceed from the Engineer; 

• Received approval of subcontracts and material suppliers; 

• Approved Working Drawings, Contractor Provided Designs and Utility 
Maintenance of Service Plans; 

• An approved Work Plan, Baseline Progress Schedule and Earnings Schedule; 

• An approved Traffic Control Plan and/or Alternative Traffic Control Plan; 

• An approved Stormwater Management Program Plan (SWMPP), if required; 

• An approved Erosion and Sediment Control Plan, if required; 

• Met with the Engineer at the required preconstruction conference; and 

• Assembled all materials, equipment, and labor on the project site, or has 
reasonably assured that they will arrive on the project site, so the Work can 
proceed according to the Baseline Progress Schedule. 

108.03—Progress Schedule General Requirements 

Replace this subsection with the following: 

PROGRESS SCHEDULE FOR CATEGORY II PROJECTS 

I. GENERAL REQUIREMENTS 

The Contractor shall plan and schedule the work and shall submit his initial plan in the form of a Baseline 
Progress Schedule for the Engineer’s review and acceptance.  Upon acceptance, the Progress Schedule 
shall become the project Schedule of Record (SOR). The Contractor shall maintain the SOR regularly to 
ensure that the schedule continues to represent the Contractor’s current actual work plan and progress.  
The SOR shall be used by the Engineer for planning and coordination of the Department activities, and 
for evaluation of the Contractor’s progress and the effects of impacts on the project. 

Prior to preparing the schedule, the Engineer or the Contractor may request a schedule development 
planning meeting to discuss any project specific items required for preparation of the progress schedule.  
The Contractor shall prepare and submit a practicable schedule to reflect a logical progress of the work.  
The Progress Schedule shall represent the Contractor’s overall work plan to accomplish the entire scope 
of work in accordance with the requirements of the Contract.  It shall include all items of work required 
for coordination and inspection and to show progress of the work including, but not limited to the 
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controlling items of work and other relevant time-based tasks required for timely completion of the 
work, including as applicable, the work to be performed by sub-contractors, suppliers, the Department, 
and/or others.  When preparing the schedule, the Contractor shall consider all known constraints and 
restrictions such as holidays, seasonal, weather, traffic, utility, railroad, right-of-way, environmental, 
permits, or other limitations to the work. 

The Contractor may be required, as determined by the Engineer, to attend a scheduling conference. If 
required, the scheduling conference may be held in conjunction with the pre-construction conference or 
at a separate meeting called by the Engineer. The Contractor shall be prepared to discuss his planned or 
contemplated operations relative to the contract requirements and this special provision.   Until the 
Baseline Progress Schedule is accepted by the Engineer, the Contractor shall keep the Engineer informed 
of his planned or contemplated operations on a continuing basis. 

II. PROGRESS SCHEDULE SUBMITTAL REQUIREMENTS 

Baseline Progress Schedule – The Contractor shall submit to the Engineer his initial progress schedule in 
the form of a Baseline Progress Schedule at least seven (7) calendar days prior to Pre-construction 
Conference.  The Baseline Progress Schedule submittal shall include three (3) sets of the written 
Progress Schedule Narrative as specified below: 

1. Progress Schedule Narrative:  The Progress Schedule Narrative shall consist of the following 
written information: 

a) A description of the Contractor’s overall plan of operations in terms of: 

i) The proposed overall sequence of construction; 

ii) The general procedures for completing each feature or major operation; 

iii) Planned resources in terms of number and types of crew and equipment; 

iv) Anticipated daily production rates for each major operation; 

b) A Tabular Milestone Schedule to establish interim milestones to complete each phase or 
stage of work, feature, major traffic switch, or other milestone dates specified in the Contract or 
required to assess progress of the work;  

c) A description of the proposed working calendar to indicate the number of work days per 
week, number of shifts per day, and number of hours per day as well as the anticipated number of non-
working days per month with considerations for: 

i) Holidays; 

ii) Normal weather conditions; 

iii) Known constraints and restrictions (i.e. traffic, local events, time of year, 
environmental, permits, utility, etc.); 

d) A description of any potential issues that may impact the schedule. 

III. REVIEW AND ACCEPTANCE 

The Engineer will review all progress schedule submittals within seven (7) calendar days of receipt of the 
Contractor’s complete submittal. The progress schedule submittal shall be considered complete only 
when all required submittal items and schedule information as defined herein are provided.  Acceptance 
by the Engineer will be based on completeness and conformance with the requirements of this provision 
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and the Contract. Such contract requirements may include phasing, sequence of construction, 
Maintenance of Traffic (MOT), interim milestone(s), or other specified constraints or restrictions.  

If the Contractor’s progress schedule is deemed to be unacceptable, the Engineer will issue a written 
notification of non-conformance or incompleteness with a request for resubmission. The Engineer’s 
response will include comments describing the deficiencies prompting the Engineer’s decision.  

If the Contractor’s progress schedule is deemed to be acceptable, the Engineer will issue a written 
notice of acceptance that may include comments or concerns on the schedule or a request for 
clarification.  When the Engineer’s responses include any comments, concerns, or requests for 
clarification, the Contractor shall respond accordingly within seven (7) calendar days of receipt of the 
Engineer’s response.  Failure on the part of the Contractor to respond to the Engineer may adversely 
affect the Engineer’s ability to completely evaluate the Contractor’s schedule. 

Upon acceptance, the Baseline or Revised Progress Schedule will become the Schedule of Record (SOR) 
and will replace any previous SOR.  For the purposes of this Special Provision the SOR is defined as the 
currently accepted progress schedule by which all schedule references will be made and progress will be 
compared.  The currently accepted Progress Schedule Update will not replace the SOR, but will be used 
as the contemporaneous schedule with which to assess current progress, and to evaluate the effects of 
any time-related changes or impacts on the work. 

Review and acceptance by the Engineer will not constitute a waiver of any contract requirements and 
will in no way assign responsibilities of the work plan, scheduling assumptions, and validity of the 
schedule to the Department.  Failure of the Contractor to include in the Progress Schedule any element 
of work required by the Contract for timely completion of the project will not excuse the Contractor 
from completing the entire scope of work within the Contract specified completion milestone(s). 

IV. MONITORING THE WORK AND ASSESSING PROGRESS 

Monitoring The Work – The Engineer will monitor the work regularly to identify any deviations from the 
Contractor’s scheduled performance relative to the SOR.  The Engineer may request a meeting with the 
Contractor to discuss the Contractor’s current progress or to review the approximate date for starting 
each critical inspection stage during the following thirty (30) days.  At least once a week, the Contractor 
shall advise the Engineer of the approximate timing for anticipated critical stages for the subsequent 
week.  The Contractor must advise the Engineer at least twenty-four (24) hours in advance of any 
changes in the Contractor’s planned operations or critical stage work requiring Department inspection. 

Progress Evaluation – Progress will be evaluated by the Engineer at the time of the monthly progress 
estimate relative to the Schedule of Record (SOR).  The Contractor’s actual progress may be considered 
unsatisfactory if any of the following conditions occurs: 

1. The actual Total earnings to date percentage for work completed is more than ten (10) 
percentage points behind the cumulative earnings percentage for work scheduled; or 

2. Any interim milestone or critical activity completion date is later than the scheduled completion 
date by more than twenty-one (21) calendar days or ten (10) percent of the contract duration, 
whichever is less; or 

3. The projected project completion date is later than the contract completion date by twenty-one 
(21) calendar days or ten (10) percent of the contract duration, whichever is less. 
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Progress Deficiency and Schedule Slippage – When the Contractor’s actual progress is trending toward 
unsatisfactory status, the Engineer will encourage the Contractor to meet to specifically and 
substantially discuss reversing this trend and the steps he is taking to recover satisfactory progress.   

When the Contractor’s actual progress is deemed to be unsatisfactory as defined by any of the 
conditions listed under Progress Evaluation of this provision, the Engineer will issue a written notice of 
unsatisfactory performance to advise the Contractor that five (5) percent retainage of the monthly 
progress estimate is being withheld and will continue to be withheld as described in Section 109.08(c), 
for each month the Contractor’s actual progress is determined to be unsatisfactory.  When the 
Contractor fails to respond with good faith efforts as described herein to restore satisfactory progress, 
the Engineer will issue a notice to indicate that he may recommend the Contractor be temporarily 
disqualified from bidding on contracts with the Department as described in Section 102.08 of the 
Specifications, if progress remains unsatisfactory at the time of preparation of the next monthly 
progress estimate following the Engineer’s notice.  Prior to recommendation for removal from the list of 
pre-qualified bidders, the Engineer will allow the Contractor fourteen (14) calendar days from the date 
of the notice to respond.  As an example of good faith efforts, the Contractor may submit to the 
Engineer, a proposed recovery plan in the form of a Revised Progress Schedule and a written statement 
to describe the Contractor’s proposed actions and timeframe to correct the progress deficiency or 
schedule slippage.  The Contractor may also submit to the Engineer a written explanation and 
supporting documentation to establish that such delinquency was attributable to conditions beyond his 
control.  Any schedule revisions resulting from a recovery plan will be reviewed in accordance with 
Section III, but shall not replace the current SOR. 

When the Engineer determines the Contractor’s progress is again satisfactory the five (5) percent 
retainage previously withheld will be released to the Contractor in accordance with the provisions of 
Section 109.08 (c) of the Specifications. 

If the Contractor is temporarily disqualified from bidding on contracts with the Department, the 
Contractor will not be reinstated until either the Engineer deems that his progress has improved to the 
extent that the work can be completed within the contract time limit or the project has received final 
acceptance in accordance with the provisions of Section 108.09. 

V. MEASUREMENT AND PAYMENT 

Category II progress schedule submittals including the baseline and any subsequent revisions requested 
by the Engineer as described herein, will not be measured or paid for separately.  All associated costs to 
prepare, update, revise, and/or furnish the progress schedules for Category II projects in accordance 
with the requirements herein shall be considered incidental to the work. 

108.03—Progress Schedule General Requirements 

Delete this subsection except for the first and second paragraphs and add the following after the second 
paragraph: 

At the Preconstruction Conference, the Contractor shall provide the Project Manager with a Baseline 
Progress Schedule for review, indicating at a minimum the dates for commencing and completing the 
Work. 

108.04—Determination and Extension of Contract Time Limit  

Replace this subsection with the following: 
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No request for an extension of time will be considered that is based on any claim that the time 
limit as originally established by the Department was inadequate nor will the Department’s 
granting or denying the Contractor’s request for an extension of time relieve the Contractor of 
his responsibility to perform the Work in accordance with the scope and requirements of the 
Contract unless specifically addressed as an authorized change to the Contract. 

If the satisfactory fulfillment of the Contract with extensions and increases authorized in 
accordance with the requirements of Sections 104.02 and 104.03 of the Specifications requires 
the performance of work in greater quantities than those specified in the Contract, the 
Contractor shall inform the Department in writing if the additional quantities require additional 
time to perform the work and, if so, the reason supporting such a determination and the 
additional amount of time requested to perform the work due to the greater quantities.  The 
Engineer will determine if additional contract time is warranted by the greater quantities as 
specified in the Contractor’s request.  Where the Engineer determines such additional time is 
warranted, the amount of additional time as well as the additional quantities involved shall be 
specifically identified in the authorized change order to the Contract. 

The Engineer may give consideration for extension of time when a delay occurs due to 
unforeseen causes beyond the control of and without the fault or negligence of the Contractor.  
However, consideration will not be given to extensions of time attributable to normal weather 
conditions or conditions resulting from normal weather. 

During prosecution of the work, the Contractor shall identify the causes for any delays 
attributable to conditions he deems to be beyond his control and shall identify the particular 
construction operations affected, their criticality to project milestones or overall contract 
completion, and the significant dates that encompass the periods of delay.  The Contractor shall 
furnish all such information necessary for the Department to make an adequate evaluation of 
any claim received from the Contractor for an extension of the contract time limit within three 
days of experiencing such a delay. 

108.06—Failure To Complete on Time 

(b) Liquidated Damages  

Replace this subsection with the following: 

All work for this Contract shall be completed and accepted on or before the time limit(s) 
established in the Contract.  In the event the Contractor fails to complete the work by 
the time limit(s), liquidated damages, representing the estimated additional cost of 
traffic detours, administration, engineering, supervision, inspection and other expenses 
will be charged against the Contractor in the amounts as follows: 

Liquidated damages for failure to complete the Work on time required by COMPLETION 
TIME LIMIT, Item 1 on Page 2 will be $350.00* per Calendar Day**.   

*For each calendar day beyond the time limit, including but not limited to Sundays and 
Holidays, in which the Contract remains in an incomplete state. 

** Calendar Day amounts are applicable when the Contract time is expressed on the 
Calendar Day or fixed date basis. 
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SECTION 109—MEASUREMENT AND PAYMENT 

Section 109 of the Road and Bridge Specifications is amended as follows: 

109.01—Measurement of Quantities 

(a)  Measurement by Weight: 

In this list item, Department shall be interpreted as the Virginia Department of 
Transportation. 

109.08—Partial Payments  

(a)  General 

Replace the entire list item with the following: 

Partial payments will be based on a monthly progress estimate consisting of 
approximate quantities and value of work performed as determined by the Engineer.  
When the method of measurement for a contract item is in units of each or lump sum, 
the value of work accomplished for partial payment will be determined on a pro rata 
basis.  Partial payments will be made once each month for the work performed in 
accordance with the contract requirements except when the sum of the work 
performed during the month’s estimate period is less than $500.00.  The Contractor will 
be given the opportunity to review the monthly progress estimate prior to each partial 
payment.  Upon final acceptance, one last monthly estimate will be prepared and any 
additional payment due will be vouchered for payment. 

109.09—Payment for Material on Hand 

Replace this entire subsection with the following: 

When requested in writing by the Contractor, payment allowances may be made for material secured 
for use on the project.  Such material payments will be for only those actual quantities identified in the 
contract, approved work orders, or otherwise authorized and documented by the Engineer as required 
to complete the project and shall be in accordance with the following terms and conditions: 

(a) Structural Steel or Reinforcing Steel:  

An allowance of 100 percent of the cost to the Contractor for structural steel or 
reinforcing steel materials secured for fabrication not to exceed 60 percent of the 
contract price may be made when such material is delivered to the fabricator and has 
been adequately identified for exclusive use on the project.  The provisions of this 
section for steel reinforcement will only apply where the quantity of steel reinforcement 
is identified as a separate and distinct bid item for payment.  An allowance of 100 
percent of the cost to the Contractor for superstructure units and reinforcing steel, not 
to exceed 90 percent of the contract price, may be made when fabrication is complete.  
Prior to the granting of such allowances, the materials and fabricated units shall have 
been tested or certified and found acceptable to the Department and shall have been 
stored in accordance with the requirements specified herein.  Allowances will be based 
on invoices, bills, or the estimated value as approved by the Engineer and will be subject 
to the retainage requirements of Section 109.08.  For the purposes of this section 
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fabrication is defined as any manufacturing process such as bending, forming, welding, 
cutting or coating with paint or anti-corrosive materials which alters, converts, or 
changes raw material for its use in the permanent finished work. 

(b) Other Materials:  

For aggregate, pipe, guardrail, signs and sign assemblies, and other nonperishable 
material, an allowance of 100 percent of the cost to the Contractor for materials, not to 
exceed 90 percent of the contract price, may be made when such material is delivered 
to the project and stockpiled or stored in accordance with the requirements specified 
herein. Prior to the granting of such allowances, the material shall have been tested and 
found acceptable to the Department. Allowances will be based on invoices, bills, or the 
estimated value of the material as approved by the Engineer and will be subject to the 
retainage provisions of Section 109.08. 

(c) Excluded Items:  

No allowance will be made for fuels, form lumber, falsework, temporary structures, or 
other work that will not become an integral part of the finished construction.  
Additionally, no allowance will be made for perishable material such as cement, seed, 
plants, or fertilizer. 

(d) Storage:  

Material for which payment allowance is requested shall be stored in an approved 
manner in areas where damage is not likely to occur.  If any of the stored materials are 
lost or become damaged, the Contractor shall repair or replace them at no additional 
cost to the Department.  Repair or replacement of such material will not be considered 
the basis for any extension of contract time.  If payment allowance has been made prior 
to such damage or loss, the amount so allowed or a proportionate part thereof will be 
deducted from the next progress estimate payment and withheld until satisfactory 
repairs or replacement has been made. 

When it is determined to be impractical to store materials within the limits of the 
project, the Engineer may approve storage on private property or, for structural units 
and reinforcing steel, on the manufacturer’s or fabricator’s yard.  Requests for payment 
allowance for such stored material shall be accompanied by a release from the owner or 
tenant of such property or yard agreeing to permit the removal of the materials from 
the property without cost to the Commonwealth. 

(e) Materials Inventory:   

If the Contractor requests a payment allowance for properly stored material, he shall 
submit a certified and itemized inventory statement to the Engineer no earlier than five 
days and no later than two days prior to the progress estimate date.  The statement 
shall be submitted on forms furnished by the Department and shall be accompanied by 
supplier’s or manufacturer’s invoices or other documents that will verify the material’s 
cost.  Following the initial submission, the Contractor shall submit to the Engineer a 
monthly-certified update of the itemized inventory statement within the same time 
frame. The updated inventory statement shall show additional materials received and 
stored with invoices or other documents and shall list materials removed from storage 
since the last certified inventory statement, with appropriate cost data reflecting the 
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change in the inventory.  If the Contractor fails to submit the monthly-certified update 
within the specified time frame, the Engineer will deduct the full amount of the previous 
statement from the progress estimate. 

At the conclusion of the project, the cost of material remaining in storage for which payment allowance 
has been made will be deducted from the progress estimate. 

Division II—MATERIALS 
Comply with Division II of the Specifications as follows: 

SECTION 200—GENERAL 

Section 200 of the Road and Bridge Specifications is amended as follows: 

200.04—Acceptance Procedures for Aggregates 

Delete the first paragraph of this subsection. 

200.06—Technician and Batcher Certification 

Delete the word “Department” in the first sentence of this subsection and substitute “Virginia 
Department of Transportation.” 

SECTION 217—HYDRAULIC CEMENT CONCRETE 

Section 217 of the Road and Bridge Specifications is amended as follows: 

217.09—Mixing 

(b)  Ready-Mixed Concrete  

Replace the last paragraph of this subsection with the following: 

Each batch of concrete, retarded or unretarded, shall be delivered to the site of work 
and discharged within 1 1/2 hours from the instant the cement is introduced to the mix. 

SECTION 232—PIPE AND PIPE ARCHES 

Section 232 of the Road and Bridge Specifications is amended as follows: 

232.02—Detail Requirements 

Modify and/or add the list items as follows:  

(b)  Cast Iron and Ductile Iron Pipe and Fittings: 

2. Ductile iron pipe for sanitary sewers and water mains shall conform to the 
requirements of Class 52, cement mortar lined, standard exterior asphaltic 
coated with push-on joints 

3. Fittings including, but not limited to bends, tees, crosses, reducers, caps and 
plugs shall be cement mortar lined and have a working pressure of 350 psi 
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3. Sanitary sewer drop connections shall be cast or ductile iron with push on joints 

(g)  Polyvinylchloride (PVC) Pipe: 

2. PVC gravity sewer pipe for sewer cleanouts shall conform to the requirements 
of SDR-35 

(k)  Copper Water Pipe or Tubing: 

1.  For 5/8-inch and 1-inch meters, water service line shall be Type K copper, soft 
drawn and have flared connections 

2. For 1 ½-inch and 2-inch meters, water service line shall be Type K copper, hard 
drawn or threaded brass 

Division III—ROADWAY CONSTRUCTION 
Comply with Division III of the Road and Bridge Specifications as follows: 

SECTION 302—DRAINAGE STRUCTURES 

Section 302 of the Road and Bridge Specifications is amended as follows: 

Add the following at the end of this Section. 

RESTORING EXISTING PAVEMENT 

I. DESCRIPTION   

This work shall consist of restoring existing pavement, removed for installation or repair of utilities such 
as, but not limited to pipe culverts, conduits, water and sanitary sewer items. 

II. MATERIALS   

Asphalt Concrete shall conform to the requirements of Section 211 of the Specifications.  Aggregate 
Subbase material shall conform to the requirements of Section 208 of the Specifications.  Asphalt 
Material shall conform to the requirements of Section 210 of the Specifications.  Fine Aggregate shall 
conform to the requirements of Section 202 of the Specifications.  Coarse Aggregate for surface 
treatment shall conform to the requirements of Section 203 of the Specifications.  Hydraulic Cement 
Concrete Class A3 shall conform to the requirements of Section 217 of the Specifications.  Steel 
Reinforcement shall conform to the requirements of Section 223 of the Specifications.   

III. PROCEDURES   

Pavement restoration shall be in accordance with this Provision and plan notes, if any.  Backfill shall be 
in accordance with Section 302.03(a)2.g. of the Specifications.  Asphalt Concrete shall be placed and 
compacted in accordance with Section 315 of the Specifications.  Surface Treatment shall be placed in 
accordance with the Asphalt Surface Treatment special provision and the attached drawing.  Concrete 
Pavement shall be placed in accordance with Section 509 of the Specifications and this special provision.  
Open trench in Hydraulic Cement Concrete Pavement shall be located at existing transverse joints unless 
approved otherwise.  If concrete pavement is removed within two feet (600 millimeters) of an existing 
transverse joint, pavement removal shall be extended two feet (600 millimeters) beyond the joint.  
Reinforcing steel and dowels shall be installed in accordance with Road and Bridge Standard PR-2.  Joint 
replacement shall be in accordance with Road and Bridge Standard PR-2. 
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Contractor shall backfill trench and restore pavement structure using the plan detail titled “Pipe 
Bedding, Trench Backfill and Pavement Restoration.” 

IV. MEASUREMENT AND PAYMENT  

Restoring Existing Pavement unless otherwise specified will not be measured for separate payment, the 
cost thereof shall be included in the price bid for the items to which it pertains in accordance with 
Section 302.04, Section 520.06 or Section 705.04 of the Specifications, as appropriate. However, widths 
and depths in excess of the attached drawing that are authorized or directed by the Engineer will be 
paid for in accordance with Section 109.05 of the Specifications. 

SECTION 315—ASPHALT CONCRETE PAVEMENT 

 Section 315 of the Road and Bridge Specifications is amended as follows: 

315.05—Procedures 

(c)  Placing and Finishing 

Replace the second paragraph of this list item with the following: 

 On new construction projects, the edge of the pavement shall be marked by means of a 
continuous line placed and maintained at a sufficient distance ahead of the paving 
operation to provide proper control of the pavement width and horizontal alignment 
unless otherwise directed by the Engineer.  On maintenance schedule projects, a 
continuous line shall not be required. 

Add the following paragraph to this subsection: 

Prior to application of tack coat and commencement of paving operations the Contractor shall clean the 
existing pavement surface of all accumulated dust, mud, or other debris that may affect the bond of the 
new overlay, as determined by the Engineer.  The Contractor shall ensure the surface remains clean until 
commencement of paving operations.  The cost for cleaning and surface preparation shall be included in 
the bid price for hot mix asphalt concrete. 

Division IV—BRIDGES AND STRUCTURES  
Comply with Division IV of the Road and Bridge Specifications. 

Division V—INCIDENTAL CONSTRUCTION 
Comply with Division V of the Road and Bridge Specifications as follows: 

SECTION 512—MAINTAINING TRAFFIC 

Section 512 of the Road and Bridge Specifications is amended as follows: 

Add the following at the end of this section: 

CONTRACTOR PROPOSED SEQUENCE OF OPERATIONS AND TRAFFIC CONTROL PLAN  

The Contractor shall submit for approval by the Engineer a written and drawn sequence of operations 
and compatible traffic control plan providing for the safe and efficient movement of public traffic 
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through or around work zones, including lane closure, road closures and detours while protecting 
workers, incident responders, equipment and the public. 

The plan shall consist of a sketch map and at a minimum show the following: 

• Proposed sequence of operations 

• Proposed lane closures, road closures and/or detours 

• Proposed number, type and placement of traffic control devices 

WORK ZONE TRAFFIC CONTROL MANAGEMENT 

I. GENERAL DESCRIPTION 

This work shall consist of providing work zone traffic control management in strict compliance with the 
contract, plans, specifications, the latest editions of the Virginia Work Area Protection Manual and the 
Manual on Uniform Traffic Control Devices (MUTCD), including supervision of personnel and the 
installation, inspection, and maintenance of all traffic control devices on the project. 

II. REQUIREMENTS 

The Contractor shall assign a traffic control supervisor (TCS) to provide work zone traffic control 
management for the project.  If the Contractor assigns more than one TCS to provide work zone traffic 
control management, a weekly schedule identifying who will be in charge of providing work zone traffic 
control management on a daily basis shall be submitted to the Project Manager by the Contractor. 

The TCS shall have a set of traffic control plans and a copy of the edition of the Virginia Work Area 
Protection Manual specified on the plan sheet or in the contract readily available at all times. 

A. Certification 

Prior to commencing work requiring work zone traffic control management, the Contractor shall submit 
to the Project Manager a valid copy of the Traffic Control Supervisor certificate (wallet size card) issued 
by the American Traffic Safety Services Association (ATSSA), or another similarly accredited agency or 
firm approved by the Department. 

The Department will accept the certification by ATSSA or any approved agency or firm only if all of the 
following minimum requirements are met: 

1. Successful completion of an Intermediate or Advanced work zone traffic control training course 
approved by the Department. 

2. Passing a written examination given by the agency or firm on the approved work zone traffic 
control training course. 

3. A minimum of two years full-time field experience in work zone traffic control. The experience 
may be verified by the Department at its discretion. 

The TCS certification shall be renewed every four years by the TCS taking and passing a recertification 
test. The recertification test shall be taken through ATSSA or an agency or firm approved by the 
Department.  Recertification shall be done in the fourth year prior to the expiration date. 

B. Duties 
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The TCS’s main responsibility shall be work zone traffic control management. The TCS may have other 
assigned duties on the project as approved in writing by the Engineer.  The following is a listing of the 
TCS’s primary duties: 

1. The TCS(s) shall personally provide work zone traffic control management and supervision 
services at the project site. 

2. The TCS(s) shall coordinate the training of flagging and signing personnel. 

3. The TCS(s) shall supervise the flagging and signing personnel. 

4. The TCS(s) shall coordinate all work zone traffic control operations for the duration of the 
contract, including those of subcontractors, utility companies, and suppliers, to ensure that all work 
zone traffic control is in place and fully operational prior to the commencement of any work.  

The Department recognizes that the Contractor does not have direct control over the work zone traffic 
control operations of the utility companies. The coordination provided by the TCS when dealing with 
utility companies is for the purpose of coordinating concurrent utility work zone traffic control with any 
other construction/maintenance work zone traffic control to avoid conflicts. 

5. The TCS(s) shall perform daily reviews of work zone traffic control when work activities are 
underway and document in the work zone traffic control daily diary activities taking place and any 
deviation from the traffic control plan, length and timing and mitigation of excessive traffic queues, and 
instances or conflicts or problems with the work zone traffic control and corrective actions taken.  In 
addition, the TCS(s) shall perform weekly reviews of the work zone traffic control and document in detail 
using Forms TE-97001 and 97002.  Every other detailed weekly review shall be performed during 
nighttime hours or as directed by the Engineer. 

The TCS shall inspect traffic control devices in use for compliance with the ATSSA Quality Standards for 
Work Zone Traffic Control Devices, the Road and Bridge Specifications, and the Virginia Work Area 
Protection Manual.  The TCS shall provide for the immediate repair, cleaning, or replacement of traffic 
control devices not functioning as required to ensure the safety of the motorists and construction 
personnel. 

The traffic control devices shall be inspected by the TCS during working and nonworking hours on a 
schedule approved in writing by the Engineer, but as a minimum at the beginning and end of each work 
day or night and once during non-working weekends and holidays, and daily on restricted days due to 
inclement weather or during any work shutdown. 

Traffic control devices in use longer than fourteen (14) days shall be inspected by the TCS at least once 
every other week during nighttime periods. 

6. The TCS(s) shall prepare and submit statements concerning road closures, delays, and other 
project activities to the District Public Affairs office as required.  

7. The TCS(s) shall be responsible for notifying the City’s Project Manager or designee, of all 
accidents related to the project traffic control. The time and date of notification shall be documented in 
the daily diary. 

8. The TCS(s) assigned to the project shall attend the preconstruction conference and any other 
meeting which involves traffic control. 

9. The TCS(s) shall be responsible for the maintenance, cleanliness, and replacement of traffic 
control devices of the existing traffic control plan during working and non-working hours. 
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C. Documentation - Traffic Control Diary 

The TCS shall maintain a project work zone traffic control diary in a bound book.  The Contractor shall 
provide a sufficient number of diaries for his or her use. 

The TCS shall keep the work zone traffic control diary current on a daily basis, and shall sign each daily 
entry.  Entries shall be made in ink in a format approved by the Engineer, and there shall be no erasures 
or white-outs. Incorrect entries shall be struck out and then replaced with the correct entry. 
Photographs may be used to supplement the written text. 

The work zone traffic control diary shall, at all times, be available for inspection by the City’s Project 
Manager and a copy of the diary shall be submitted to the Project Manager on a weekly basis. 

The work zone traffic control diary(s) shall become the property of the Department at the completion of 
the project. Failure to submit the diary shall result in the withholding of final payment until the diary(s) 
is submitted. 

D. Availability of TCS 

Traffic control management shall be provided under the supervision and direction of the TCS on a 24-
hour-per-day basis throughout the duration of the project. 

The TCS shall be available on every working day—on call at all times—and available upon the Engineer’s 
request during normal working hours and during other than normal working hours in the case of 
emergency.  The provisions for availability of the TCS shall also be met during times of partial or full 
project suspension.  Contact telephone numbers for the TCS(s) shall be provided to Department project 
personnel and the Engineer prior to the Contractor commencing work requiring work zone traffic 
control management. 

E. Failure to Comply 

The Engineer may suspend all or part of the Contractor’s operation(s) for failure to comply with the 
approved “Traffic Control Plan” or failure to correct unsafe traffic conditions within 24 hours for critical 
items and 72 hours for non-critical items after such notification is given to the Contractor in writing. 

In the event that the Contractor does not take appropriate action to bring the deficient work zone traffic 
control into compliance with the approved traffic control plan or fails to correct the unsafe traffic 
conditions, the Department may proceed with the corrective action using its own forces, equipment, 
and material to maintain the project and such costs, plus 25 percent for supervisory and administrative 
personnel, will be deducted from the money owed to the Contractor for the project. 

The Contractor shall not be relieved of the responsibility to provide work zone traffic control safety to 
the traveling public when a project is under full or partial suspension.  When a project is under 
suspension due to the Contractor’s failure to comply with this section, or when the contract is under 
liquidated damages, the Contractor shall continue to provide work zone traffic control management and 
no additional measurement or payment will be made. 

If suspensions or partial suspensions are requested by the Contractor, the additional work zone traffic 
control management costs will be at the Contractor’s expense. 

III. MEASUREMENT AND PAYMENT 

Work Zone Traffic Control Management unless otherwise specified will not be measured for separate 
payment, the cost thereof shall be included in the price bid for the items to which it pertains.  This price 
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shall be full compensation for furnishing 24 hour services as specified, including preparing and furnishing 
Work Zone Traffic Control diaries. 

When work zone traffic control management is paid for by the lump sum, monthly partial payments for 
work zone traffic control management will be made on a pro rata basis for the estimate period being 
vouchered for payment. 

In the event the contract time is authorized to be extended in accordance with the provisions of Section 
108.04 of the Specifications, the provisions of Section 104.02 of the Specifications will not apply.  The 
payment for this item will be compensated on a daily basis by dividing the original lump sum bid amount 
by the number of calendar days in the original contract time and the resultant daily dollar value assigned 
to this item. 

SECTION 520—WATER AND SANITARY SEWER FACILITIES 

Section 520 of the Road and Bridge Specifications is amended as follows: 

520.02—Materials 

Modify and/or add the list items as follows: 

k) Valves 

Valves shall conform to conform to the following: 

• Mueller A-2360 or approved equal 

• Kennedy Model KenSeal II 4571RSGV or approved equal  

• Open left  

• Capable of being repacked under pressure either fully open or closed 

• Minimum working pressure of 200 psi and a test pressure of 400 psi.   

• Resilient seating, mechanical joint end connections and stainless steel bonnet 
nuts 

(l) Fire hydrants 

Hydrants shall conform to AWWA C-502, have dry barrel, Petersburg threads, 4 ½-feet 
bury and shall be as follows or approved equal: 

• Kennedy K81-A 

• Mueller A-421 

(m) Water meters and yokes 

Meter yokes shall be as follows or approved equal: 

• 5/8” Ford #VHC 71-9W-11-33 

• 1” Ford #VHC 74-10W-11-44 

• 1 ½” Ford #VBB 76-12B-44-66 w/bypass valve cocked forward. 
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• 2” Ford #VBB 77-12B-44-77 w/ bypass valve cocked forward. 

• 5/8” and 1” Carson (formerly Brooks) #1220 Jumbo 

• 1 ½” and 2” Carson (formerly Brooks) #1730 

(n) Corporation stops 

Corporation stops shall be Ford F600-AWWA/CC Taper Thread Inlet by Flared Copper 
Outlet or approved equal. 

(r) Water service saddles 

Water service saddles shall conform to the requirements of AWWA C-800.  Saddles shall 
be epoxy or nylon coated iron bodies with stainless steel bolts, nuts with double straps. 

(s)  Couplings and fittings 

Couplings shall conform to the requirements of AWWA C219.  Long sleeve couplings 
shall be ROMAC 501 series, Ford FC2A, Smith Blair #442 or approved equal. 

(t) Flushing hydrants 

Flushing hydrant shall be Kupferle 2” Mainguard or approved equal. 

(u) Boxes for flushing hydrants  

Flushing hydrant boxes shall be Carson (formerly Brooks) #1220 Jumbo (ABS) meter box 
or approved equal. 

(v)  Valve and meter boxes 

Cast iron box assemblies shall be Bingham and Taylor No. 18 with screw adjustment (18 
inch to 24 inch) or approved.   

(w)  Tracer wire 

Tracer wire shall be 12-gauge stranded or solid copper insulated high molecular weight 
polyethylene (HMW-PE) tracer wire. The HMW-PE insulated cover shall be green and a 
minimum 45 mil thick. The wire shall be UL rated for 140 °F. 

(x) Pre-cast concrete manholes/structures 

Manufacturer’s data on pre-fabricated pre-cast concrete structures; manhole tees, 
bends, reducers, etc., shall be submitted to the City for approval, prior to the start of 
construction. 

(y) Castings 

Sanitary manhole castings shall be VDOT Standard F&C-1.  Castings within the 100-year 
flood plain shall be watertight frames and covers in accordance with VDOT Standard 
WF&C-1.  Castings in remote areas as determined by Engineer shall be vandal proof per 
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Capitol Foundry Standard 24” Vandal Proof Manhole Frame and Cover or approved 
equal. 

Add the following at the end of the list items: 

(x) Underground warning tape 

Underground warning tape shall be conform to the requirements of NTSB-PSS-73-1, and 
be APWA color-coded, double laminated, 5 mil polyethylene tape with a metallic core, 3 
inches in width with the continuous printed message “Caution Buried Water Line,” 
“Caution Buried Sewer Line,” “Caution Buried Storm Drain Line,”  or other message 
approved by the Engineer. 

520.03—Procedures 

In the seventh paragraph, add the following to the end of the first sentence: 

“except as approved by the Engineer.” 

Modify and/or add the list items as follows: 

(f)  Joining of Pipe: 

  4. Copper pipe or tubing  

No splices will be allowed between water main and meter. 

(g) Plugs, Caps, Tees and Bends: 

A mechanical restraint system, EBAA Irons MEGALUG®, or approved equal is allowed in 
lieu of concrete reaction blocking and/or metal harness tie rods. 

(j)  Valves, Valve Boxes, and Manholes: 

Water meter boxes shall be set outside the limits of roadways, driveways, parking lots, 
sidewalks and paved areas subject to wheel loadings whenever possible.  The Contractor 
shall submit for approval by the City catalog cuts for meter boxes to be installed in areas 
subject to wheel loadings. 

(n)  Water Meters and Yokes: 

The City shall provide and set water meters.  Water meters shall be centered beneath 
the top flip reader of the water meter box. 

(p) Sanitary Service Lateral Connection: 

Sanitary sewer laterals shall be of the same material as the main to which they attach.  
Laterals shall be connected to the sewer main with a wye or tee fitting. 

(q) Sanitary Manholes and Manhole Frames and Covers: 

Sanitary sewer manholes shall have Kor-N-Seal® flexible boots or approved equal.   
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Sanitary manholes shall have an internal rubber manhole frame-chimney seal installed.  
A rubber seal extension shall be used to cover any additional heights of chimney not 
covered by the seal.  The rubber seal and extension shall be as manufactured by Cretex 
Specialty Products or approved equal, and shall be installed after completion of paving.  

Connections to existing manholes shall be made by coring or saw cutting openings in 
manhole bases or barrels and installing a Kor-n-Seal® boot or approved equal. 

(s)  Sewer Cleanouts 

Cleanouts shall be installed on all sanitary sewer laterals and located one (1) foot inside 
city right-of-way or easement boundaries.  The Contractor shall furnish and install 
cleanouts according to the detail drawing on the Plans. 

(w)  Damaged Pipe 

Pipe damaged by the Contractor’s operations or arising from the Contractor’s 
negligence or failure to comply with the Contract provisions shall be replaced in entire 
sections from main to meter as determined by the Engineer.   

(x)  Open Trench Limit 

Unless approved otherwise by the Engineer, backfill trenches so that no more than 80 
feet of excavation measured along the centerline of pipe is open at any time. 

(y) Tracer Wire  

Install tracer wire in all trenches for sanitary sewer and water facilities.  Place the tracer 
wire directly over the pipe centerline and on top of the pipe zone material. Place a 
branch tracer wire over each pipe connected to the sewer or water mains.  Wrap 
around hydrants, blow offs, corporation stops and other elements as directed.  Make 
tracer wire splices using a solderless connection kit that effectively moisture seals two 
or more conductors for direct burial and securely join the wires both mechanically and 
electrically.  Insulate splices to be moisture and waterproof.  Splices wrapped with tape 
will not be accepted as waterproof. Have all splice kits approved prior to installation. 

Test all tracer wire with locating equipment prior to acceptance. 

(z)  Underground Warning Tape 

Bury underground warning tape in backfill above underground utility lines or as directed 
by the Engineer.  Install tape between depths of 12 and 18 inches below finished grade. 

520.06—Measurement and Payment 

Add the following at the end of this subsection: 

Tracer wire will not be measured for separate payment.  Payment will be included in payment made for 
the appropriate items under which this work is required. 
 

Add the following at the end of this section:  
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Division VI—ROADSIDE DEVELOPMENT 
Comply with Division VI of the Road and Bridge Specifications. 

Division VII—TRAFFIC CONTROL DEVICES 
Comply with Division VII of the Road and Bridge Specifications. 
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STANDARD NOTES and DETAILS 
- WATER and WASTEWATER Notes - 

- PIPE BEDDING, TRENCH BACKFILL and PAVEMENT RESTORATION Detail - 

- SANITARY SEWER CLEANOUT Detail -
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